

## ADDENDUM # 4

### MULTNOMAH COUNTY OREGON

August 3, 2015

Address all questions to:  
Paula Rickman, Senior Procurement Analyst  
Multnomah County Purchasing  
501 SE Hawthorne Boulevard, Suite 125  
Portland, OR 97214  
503-988-7544  
E-mail: paula.j.rickman@multco.us

**RFP NO:** 4000002578  
**TITLE:** Broadway St: Willamette R (Broadway) Br Repair A-E Services  
**CLOSING DATE:** August 10, 2015 / NOT LATER THAN 4:00 PM

This Addendum is issued to the above referenced RFP to make the following changes, additions, deletions, and/or clarifications:

---

1. Clarification Q: Is federal funding jeopardized if construction does not occur in the July – Oct 2016 IWWW?

A: Final Design for construction of the Project and related components must be completed prior to CM/GC pricing/establish GMP. GMP must be established by the end of September 2016. Federal funding for construction is tied to this. Constant communication with ODOT about project schedule will be necessary. Federal funding requirements are independent to in-water work period.
2. Clarification Q: Would the County consider delaying construction to 2017, or later, for cost or risk reduction?

A: Schedule issues such as this will need to be discussed during design phase with all team members - A&E, CM/GC & County.
3. Clarification Q: Will ODOT Procurement be involved in contract review and / or approval? If “yes”, does the project schedule in the RFP reflect the expected timeline to get the selected firm fully under contract, including reviews or approvals by ODOT Procurement?

A: ODOT has already reviewed and given approval for the RFP and sample contract. ODOT will not be reviewing the final contract with the A&E for design services.

CONTRACTOR ACKNOWLEDGEMENT OF ADDENDUM: \_\_\_\_\_

c: Clay Jordan  
Paula Rickman, Tessa Steele  
File