

Multnomah County

**EXHIBIT D**

**PROJECT AND PROGRAM GOALS**

**AGENCY'S PROJECT GOALS**

The Agency has established the following goals for this Project:

**(1)** Establishing with the CM/GC a Guaranteed Maximum Price ("GMP") for the construction in June/August 2016. The selected final design team, working with the CM/GC and Agency will be required to complete final design deliverables that are sufficient to support GMP pricing by August 2016.

**(2)** *Completing an Early Works final design package (RESERVED).*

**ADDITIONAL PROJECT GOALS**

Goal 1: Protect and preserve Automobile, Freight and Emergency Vehicle mobility and safety, and minimize bottlenecks for freight, automobiles and emergency services.

Goal 2: Protect and preserve mass transit circulation, capacity, connectivity, and local access to and across the bridge.

Goal 3: Protect and preserve bicyclist and pedestrian connectivity, mobility and safety to and across the Broadway Bridge.

Goal 4: Protect and preserve the existing quality of life of the neighborhoods in the Broadway Bridge influence area on both sides of the Willamette River.

Goal 5: Minimize construction impacts and risks.

Goal 6: Design, build and maintain a cost-effective project.

Goal 7: Preserve or improve the natural environment.